BrightPath Consulting

Proposal: Data Platform Implementation for Larkspur Analytics

August 20, 2026 - Reference BP-2026-117

1. Summary

BrightPath proposes to migrate Larkspur's forecasting data platform to a managed lakehouse and to operate it as a managed service. The implementation takes 20 weeks with a dedicated team of 6.

Prepared for Dana Whitfield, Chief Operating Officer, Larkspur Analytics.

2. Scope

- Migration of 14 production pipelines and historical data back to 2019.
- Data quality monitoring with alerting to Larkspur's on-call rotation.
- Knowledge transfer: 6 workshops for Larkspur engineers.

3. Pricing

Implementation fee: $420,000, one-time, invoiced in three milestones (40% at kickoff, 40% at go-live and 20% at acceptance).

Annual subscription: $60,000 per year for platform management, upgrades and support.

Billing basis: the annual subscription is billed annually in advance from year 1, with the first invoice issued at contract signature. It is charged in addition to the implementation fee. The proposed contract term is 3 years. Prices exclude applicable taxes.

4. Service Level

BrightPath commits to 99.5% monthly uptime for the managed platform. If availability falls below 99.5% in a month, Larkspur receives a service credit of 5% of that month's subscription fee for each 0.5% below the target.

5. Support and Terms

Support is available during business hours (8:00 to 18:00 Mountain Time) with a 4-hour response target for priority 1 issues. Payment terms are net 45 days.

This proposal is valid until November 30, 2026.

6. Team

The engagement is led by Hannah Okafor, Principal, with a solution architect, three data engineers and a delivery manager.